SCHEDULE COF PAY | TEMS PACGE 1
CALL ORDER : 105 CONTRACT ID : R -24071-A
LETTI NG DATE : 10/21/03 10:00 AM

SECTI ON NO. 0001 SVMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP

2 105-07039 FIELD OFFICE, B 6. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 447. 600 n

7 203-02000 EXCAVATI ON, COVMON 755. 000 ng

8 203-02070 BORROW 246. 000 nB8

9 203-51223 EXCAVATI ON, WATERWAY 111. 000 n8
10 205-03371 SEDI MENT REMOVE 25. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 21. 200 My
12 205-06936 TEMPORARY SEDI MENT TRAP 13. 300 My
13 205-06937 TEMPORARY SI LT FENCE 605. 000 m
14 211-07454 STRUCTURE BACKFI LL 100. 400 n8
15 213-52830 FLOMBLE MORTAR 96. 800 n8
16 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 100. 000 My
17 402-07433 HVA SURFACE, TYPE B 210. 000 My
18 402-07438 HVA | NTERVEDI ATE, TYPE B 970. 000 M
19 402-07440 HVA BASE, TYPE A 174. 600 My
20 402-07441 HVA BASE, TYPE B 350. 000 My
21 404-05511 SEAL COAT, 2 969. 800 ng
22 405-05518 ASPHALT FOR PRI ME COAT 1, 925. 000 ng
23 406-05520 ASPHALT FCR TACK COAT 2. 200 My
24 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
25 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
26 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 180. 975 m
27 610-05527 HVA FOR APPROACHES 40. 300 My
28 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
29 615-06490 R GHT OF WAY MARKER 14. 000 EACH
30 616-02320 GEOTEXTI LES 287. 000 ng
31 616-05689 RI PRAP, CLASS 2 380. 000 My
32 616-06405 RI PRAP, REVETMENT 56. 000 My
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
34 621-01371 SEED M XTURE, LEGUMVE, 2 24. 600 kg
35 621-06545 FERTI LI ZER 00. 472 My
36 621-06548 SEED M XTURE, CV 2. 300 kg
37 621-06553 SEED M XTURE, R 62. 200 kg
38 621-06565 MJULCHI NG VATERI AL 2.370 My
39 621-06567 WATER 1.100 kL
40 621-06574 SODDI NG 60. 800 n
41 622-52436 SI GN, DO NOT MOW OR SPRAY 4.000 EACH
42 622-91786 SEEDLI NG 25. 000 EACH
43 622-98200 SIGN, DO NOT DI STURB 4.000 EACH
44 701-51195 PILE, STEEL H HP 310 X 79 234. 000 m
45 701-91792 PILE TIP, STEEL H 26. 000 EACH
46 702-51005 CONCRETE, A, SUBSTRUCTURE 17. 600

n8
47 702-51015 CONCRETE, B, FOOTI NGS 45. 000 n8



SCHEDULE COF PAY | TEMS PAGE 2
CALL ORDER : 105 CONTRACT ID : R -24071-A
LETTI NG DATE : 10/21/03 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 703-51030 REI NFORCI NG STEEL 3, 553. 000 kg
49 706-03705 BRI DGE RAI'L 7.620 m
50 709-51821 SURFACE SEAL LUWP LUWP
51 715-05169 PIPE, TYPE 3, CRCULAR, 375 mm 11. 600 m
52 715-05173 PIPE, TYPE 3, C RCULAR, 600 mm 11. 000 m
53 715-46005 PI PE END SECTI ON, 375 nmm 2.000 EACH
54 715-46020 PI PE END SECTI ON, 600 nm 2.000 EACH
55 723-06913 STRUCTURE, PRECAST THREE- SI DED, 5480 mm X 2700 nm 13.716 m
56 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
57 801-06625 DETCUR ROUTE MARKER ASSEMBLY 14. 000 EACH
58 801-06640 CONSTRUCTION SIGN, A 14. 000 EACH
59 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
60 801-07118 BARRI CADE, I11-A 72.000 m
61 801-07119 BARRI CADE, 111-B 48. 000 m
62 808-01226 SNOWPLOMBLE RAI SED PAVEMENT NMARKER CASTI NG | NSTALL 14. 000 EACH
63 808-06703 LI NE, THERMOPLASTIC, SQOLID, WH TE, 100mm 628. 000 m
64 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 78. 500 m
65 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 45. 000 m

66 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 14. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL ORDER : 111 CONTRACT ID : R -25393-A
LETTI NG DATE : 10/21/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENGA NEERI NG LUMP LUWP

2 105-07039 FIELD CFFICE, B 16. 000 M6

3 108-01614 PARTNERI NG OVERHEAD LuUWP LUWP

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

7 202-60820 SURFACE M LLI NG ASPHALT 418. 000 n

8 203-02000 EXCAVATI ON, COVMON 12, 765. 000 ng

9 203-02070 BORROW 20, 700. 000 nB8
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 136. 000 My
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 280. 000 m
12 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 22.000 EACH
13 205-06936 TEMPORARY SEDI MENT TRAP 71. 000 My
14 205-06937 TEMPCRARY SI LT FENCE 1, 640. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 19, 850. 000 n
16 211-07454 STRUCTURE BACKFI LL 4, 750. 000 n8
17 301-07448 COWPACTED AGGREGATE, NO 53, BASE 8, 854. 000 My
18 401-06264 PRCFI LOGRAPH, HVA LUWP LUwP
19 401-07320 QU QA-HVA, 1, 64, SURFACE, 9.5 nm 409. 000 My
20 401-07334 QI QA-HVA, 3, 76, SURFACE, 9.5 nmm 3, 181. 000 My
21 401-07403 QC QA-HWA, 3, 76, | NTERMEDI ATE, 19.0 nm 4,367. 000 My
22 401-07422 QU QA-HVA, 1, 64, BASE, 19.0 mm 1, 874. 000 My
23 401-07424 QT QA- HVA, 3, 64, BASE, 19.0 nm 9, 485. 000 My
24 401-07428 QU QA-HVA, 3, 70, BASE, 19.0 mm 4, 257. 000 My
25 402-07433 HVA SURFACE, TYPE B 374. 000 My
26 402-07438 HVA | NTERMVEDI ATE, TYPE B 1, 541. 000 My
27 402-07451 HVA, TYPE B, WEDGE AND LEVEL 74.000 My
28 405-05517 ASPHALT FCOR PRI ME COAT 19. 100 My
29 406- 05520 ASPHALT FOR TACK COAT 34. 300 My
30 601-01626 GUARDRAI L CONNECTCR SYSTEM W BEAM CURVED, 2 1. 000 EACH
31 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 2.000 EACH
32 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
33 601-06855 GUARDRAI L, W BEAM CABLE TERM NAL ANCHCR 1. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, OS 7.000 EACH
35 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 910. 590 m
36 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 1, 800. 000 m
37 610-07486 HVA FOR APPROACHES, TYPE A 199. 000 My
38 611-06497 MAI LBOX ASSEMBLY, SI NGLE 10. 000 EACH
39 615-06490 R GHT OF WAY MARKER 87.000 EACH
40 615-06505 MONUMVENT, B 13. 000 EACH
41 615-06510 MONUMENT, C 1. 000 EACH
42 615- 06527 MONUMENT, SECTI ON CORNER 5. 000 EACH
43 616-02320 GEOTEXTI LES 1, 198. 000 ng
44 616- 05688 RI PRAP, CLASS 1 2, 000. 000 My
45 616-06405 RI PRAP, REVETMENT 10. 100 My
46 616-06451 RI PRAP, UNI FORM 25.100 My

47 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 8. 000 EACH



SCHEDULE COF PAY | TEMS PACGE 4
CALL ORDER : 111 CONTRACT ID : R -25393-A
LETTI NG DATE : 10/21/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621- 06545 FERTI LI ZER 2.900 M
49 621-06553 SEED M XTURE, R 510. 000 kg
50 621-06557 SEED M XTURE, T 360. 000 kg
51 621-06565 MULCH NG MATERI AL 21. 000 My
52 621-06567 WATER 37.000 kL
53 621-06574 SODDI NG 2,037. 000 n2
54 621-06575 SCDDI NG,  NURSERY 4, 095. 000 ng
55 622-52436 SI GN, DO NOT MOW CR SPRAY 4.000 EACH
56 622-91786 SEEDLI NG 330. 000 EACH
57 701-51160 PILE, STEEL SHELL, 356 mm 118. 000 m
58 714-06660 W NGMLL 133. 150 n
59 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 nm 62. 500 m
60 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 nm 247.500 m
61 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 9. 000 EACH
62 715-02629 SAFETY METAL END SECTION, 6:1, 450 mm 1. 000 EACH
63 715-04798 SAFETY METAL END SECTIQN, 4:1, 525 nm 1. 000 EACH
64 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 10. 000 m
65 715-05048 PIPE, TYPE 4, CRCUAR 150 mm 3, 634. 000 m
66 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 mm 351. 000 m
67 715-05115 PIPE, TYPE 1, CRCULAR 150 mm 59. 000 m
68 715-05119 PI PE, TYPE 1, CIRCULAR 375 mm 24. 000 m
69 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 35. 000 m
70 715-05122 PI PE, TYPE 1, CRCULAR 525 mm 29. 000 m
71 715-05149 PIPE, TYPE 2, CRCULAR 300 nm 4.000 m
72 715-05151 PI PE, TYPE 2, CIRCULAR 375 mm 12. 000 m
73 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 120. 000 m
74 715-05154 PI PE, TYPE 2, CIRCULAR 600 mm 69. 500 m
75 715-05169 PIPE, TYPE 3, CRCULAR, 375 mm 30. 000 m
76 715-05363 PI PE, TYPE 3, DEFORVED, M N AREA 0.17 n®? 26. 500 m
77 715-05946 SAFETY METAL END SECTION, 6:1, 525 mm 1. 000 EACH
78 715-06064 SAFETY METAL END SECTIQN, 6:1, 0.17 n® 4. 000 EACH
79 715-26751 GRATED BOX END SECTION, 11, 6:1, 1050 mmx 725 mm 4.000 EACH
80 715-26756 GRATED BOX END SECTIQN, 11, 6:1, 1425 mmx 950 mm 2.000 EACH
81 715-26812 GRATED BOX END SECTIQN, I, 3:1, 875 mmx 600 mm 8. 000 EACH
82 715-26820 GRATED BOX END SECTION, |, 3:1, 1425 nmmx 950 mm 6. 000 EACH
83 715-46010 PI PE END SECTI ON, 450 nmm 2.000 EACH
84 718-06528 QUTLET PROTECTOR, 1 15. 000 EACH
85 718-06531 QUTLET PROTECTOR, 3 14. 000 EACH
86 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
87 718-52610 AGGREGATE FOR UNDERDRAI NS 702. 000 n8
88 718-99153 GEOTEXTI LES FOR UNDERDRAI N 6, 206. 000 ng
89 720-45070 I NLET, P12A 1. 000 EACH
90 720-45075 I NLET, R13 2.000 EACH
91 720-45410 MANHCOLE, C4 1. 000 EACH
92 720-95310 I NLET, P12A, MODI FI ED 3. 000 EACH
93 720-95422 MANHCLE, J4 1. 000 EACH

94 723-07883 STRUCTURE, PRECAST THREE-SI SED, 9140 mm X 3050 nmm 85. 400 m



SCHEDULE COF PAY | TEMS PAGE 5
CALL ORDER : 111 CONTRACT ID : R -25393-A
LETTI NG DATE : 10/21/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

95 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 1. 000 EACH

96 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 16. 000 EACH

97 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 5, 590. 000 m

98 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 9, 932. 000 m

99 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 1. 000 EACH
100 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 1. 000 EACH
101 801-06218 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 1. 000 m
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
105 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
106 801-07118 BARRI CADE, I11-A 300. 000 m
107 801-07119 BARRI CADE, I11-B 300. 000 m
108 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 10. 000 n2
109 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 33. 640 n
110 802-76055 SI GN PCST, A 28.700 m
111 802- 76065 SI GN PCST, B 226. 800 m
112 805-01815 SI GNAL SUPPCORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
113 805-01842 HANDHOLE, SI GNAL 11. 000 EACH
114 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 760. 000 m
115 805-02202 S| GNAL DETECTOR HOUSI NG DOUBLE 4. 000 EACH
116 805- 06592 CONDUI T, STEEL, GALVAN ZED, 50nm 110. 000 m
117 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
118 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 8. 000 EACH
119 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
120 805-78420 DI SCONNECT HANGER 4.000 EACH
121 805-78445 SI GNAL SERVI CE 1. 000 EACH
122 805- 78467 SI GNAL CABLE, 3C 8GA 30. 000 m
123 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 2,137.000 m
124 805-78485 SI GNAL CABLE, 5C 14GA. 150. 000 m
125 805-78490 SI GNAL CABLE, 7C 14GA 177. 000 m
126 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 390. 000 m
127 805-78785 SI GNAL DETECTCOR HOUSI NG 7.000 EACH
128 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 591. 000 m
129 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
130 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 4. 000 EACH
131 805-86820 CONCRETE FOUNDATI ON W TH GROUNDI NG 760 nm X 760 mm X 7.000 EACH
132 805-86838 WRE, NO 4 COPPER IN CONDU T, 1C 120. 000 m
133 805-86889 POLE CIRCUI T CABLE, 1C NO 10 STRANDED COPPER 265. 000 m
134 805-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 12. 000 EACH
135 805-86925 MULTI PLE COWPRESSI ON FI TTI NG WATERPROCFED 8. 000 EACH
136 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 17. 000 EACH
137 805-86935 I NSULATI NG LI NK, WATERPROCFED 8. 000 EACH
138 805-86955 CABLE DUCT MARKER 6. 000 EACH
139 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 8. 000 EACH
140 805-98335 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 615. 000 m

141 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, INCONDU T, 4 1/C 80. 000 m



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 111 CONTRACT ID : R -25393-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

142 807-02603 LI GHT STANDARD, RELOCATE 6. 000 EACH
143 807-78590 HANDHCLE 2.000 EACH
144 807-84814 LIGHT POLE, 12.8 mE MH, 4.6 m VAST ARM TRANSFORMVER BASE 1. 000 EACH
145 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 400 WATT 1. 000 EACH
146 807-86910 CONNECTOR KI T, UNFUSED 7.000 EACH
147 807-86915 CONNECTCOR KI' T, FUSED 7.000 EACH
148 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 7.000 EACH
149 808-01045 LI NE, THERMOPLASTIC, DOTTED, YELLOW 100 mm 600 nm LI NE, 11. 000 m
150 808-04767 LI NE 70. 000 m
151 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 100nm 6, 630. 000 m
152 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 345. 000 m
153 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 265. 000 m
154 808-06716 LI NE, REMOVE 1, 000. 000 m
155 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2, 965. 000 m
156 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 80. 000 m
157 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
158 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 8. 000 EACH
159 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 110. 000 EACH
160 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 320. 000 EACH
161 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 200mm 2, 208. 000 m
162 808-98796 LINE, THERMOPLASTIC, DOITED, WH TE, 100 mm 600 mm LI NE, 32. 000 m

163 808-99176 LI NE, THERMOPLASTIC, SQLID, YELLOWN 600 mm 215. 000 m



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 117 CONTRACT I D R -25494- A
LETTI NG DATE : 10/21/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-01261 TESTI NG FOR ASBESTCS 2.000 EACH

6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP

7 202-60820 SURFACE M LLI NG ASPHALT 270. 000 n

8 203-02000 EXCAVATI ON, COVMON 7,823. 000 n8

9 203-02070 BORROW 23, 038. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 220. 000 My
11 205-06936 TEMPORARY SEDI MENT TRAP 17. 600 My
12 205-06937 TEMPORARY SI LT FENCE 173. 000 m
13 205-06938 TEMPORARY SLOPE DRAIN 60. 000 m
14 207-07502 SUBGRADE TREATMENT, TYPE D 4, 590. 000 ng
15 211-07454 STRUCTURE BACKFI LL 219. 000 n8
16 303-04075 COVPACTED AGGREGATE, O 73 51. 000 My
17 303-52308 COVPACTED AGCREGATE, O 53 1, 035. 000 My
18 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
19 402-07433 HVA SURFACE, TYPE B 427.000 My
20 402-07438 HVA | NTERVEDI ATE, TYPE B 685. 000 My
21 402-07441 HVA BASE, TYPE B 1,714.000 My
22 404-05511 SEAL CQAT, 2 1,072. 000 n
23 404-05514 SEAL COAT, 5 104. 500 ng
24 405-05518 ASPHALT FOR PRI ME COAT 920. 000 n
25 406- 05520 ASPHALT FOR TACK COAT 3. 600 My
26 610-07486 HVA FOR APPROACHES, TYPE A 259. 000 My
27 611-06497 VAl LBOX ASSEMBLY, SINGLE 3. 000 EACH
28 615-06490 RI GHT OF WAY MARKER 19. 000 EACH
29 615-06505 MONUMENT, B 3. 000 EACH
30 616-02320 GEOTEXTI LES 1,773. 000 n
31 616-06451 RI PRAP, UNI FORM 867. 000 My
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-01371 SEED M XTURE, LEGUME, 2 88. 000 kg
34 621-06545 FERTI LI ZER 2.000 My
35 621-06548 SEED M XTURE, CV 12. 400 kg
36 621-06553 SEED M XTURE, R 374. 000 kg
37 621-06557 SEED M XTURE, T 187. 000 kg
38 621-06565 MULCH NG MVATERI AL 13. 300 My
39 621-06567 WATER 17. 500 kL
40 621-06574 SODDI NG 302. 000 n
41 621-06575 SODDI NG, NURSERY 644. 000 n2
42  622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
43 622-91786 SEEDLI NG 310. 000 EACH
44  715-05019 PIPE, TYPE 1, C RCULAR, 900 mm 66. 000 m
45 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 39. 000 m
46 715-05123 PIPE, TYPE 1, C RCULAR, 600 mm 13. 500 m
47 715-46010 PI PE END SECTI ON, 450 mm 4.000 EACH



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 117 CONTRACT ID : R -25494-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT

48 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
49 715-46040 PI PE END SECTI ON, 900 mm 4.000 EACH
50 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14. 000 EACH
52 801- 06640 CONSTRUCTI ON SI GN, A 18. 000 EACH
53 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07118 BARRI CADE, I11-A 78. 000 m
56 801-07119 BARRI CADE, I11-B 52. 000 m
57 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 17. 200 m
58 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 2.840 n2
59 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,272.000 m
60 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 3, 175. 000 m
61 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 7.000 m
62 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 45. 000 EACH
63 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 45. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 1283 CONTRACT ID : R -26281-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 WATER MAI N RELOCATI ON

1 105-04655 FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT 14. 000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07039 FIELD CFFICE, B 18. 000 MOS
4 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
6 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
7 202-02240 PAVEMENT, REMOVE 17, 700. 000 n
8 202-02241 GUARDRAI L, REMOVE 288. 000 m
9 202-02271 HEADWALL, REMOVE 5. 000 EACH
10 202-02278 CURB, CONCRETE, REMOVE 1, 050. 000 m
11 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
12 202-04089 SI GN, SHEET, REMOVE 54. 000 EACH
13 202-52710 S| DEWALK, CONCRETE, REMOVE 75. 000 n
14 202-60820 SURFACE M LLI NG ASPHALT 1, 043. 000 n
15 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 133. 000 n2
16 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuUwP LUWP
17 202-91385 I NLET, REMOVE 14. 000 EACH
18 202-93047 MANHOLE, REMOVE 7.000 EACH
19 202-96133 Pl PE, REMOVE 907. 000 m
20 203-02000 EXCAVATI ON, COWON 12,171. 000 ng
21 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 2.000 EACH
22 205-06937 TEMPORARY SI LT FENCE 2, 220. 000 m
23 206-98327 SHEET PILING STEEL, S 30.2 217. 600 ng
24 207-07498 SUBGRADE TREATMENT, TYPE A 38, 400. 000 n
25 210-07889 GRADI NG 196. 000 m
26 210-07891 SERVI CE 242. 000 m
27 210-07891 SERVI CE 21. 000 m
28 211-07454 STRUCTURE BACKFI LL 5, 890. 000 n8
29 303-01180 COVPACTED AGGREGATE, NO. 53 7, 380. 000 My
30 304-07490 HVA PATCH NG TYPE B 330. 000 My
31 401-07334 QT QA-HWA, 3, 76, SURFACE, 9.5 mm 4, 635. 000 My
32 401-07403 QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 5, 353. 000 My
33 401-07424 QT QA-HWA, 3, 64, BASE, 19.0 nmm 20, 080. 000 My
34 401-07429 QU QA-HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 6, 525. 000 My
35 406-05520 ASPHALT FOR TACK COAT 46. 000 My
36 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
37 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
38 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
39 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
40 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 74. 295 m
41 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 201. 000 m
42 604- 06069 CURB RAMP, CONCRETE 440. 000 n
43 604-91531 S| DEWALK, CONCRETE, 100 mm 3, 300. 000 ng
44  605- 06120 CURB, CONCRETE 475. 000 m
45 605-06121 CURB, CONCRETE, B 500. 000 m
46 605- 06140 CURB AND QUTTER, CONCRETE 2, 350. 000 m
m

47 605-06200 CENTER CURB, A, CONCRETE 350. 000



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 1283 CONTRACT ID : R -26281-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 WATER MAI N RELOCATI ON

48 610-07487 HVA FOR APPROACHES, TYPE B 455. 000 My
49 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 3, 542. 000 ng
50 611-06497 MAI LBOX ASSEMBLY, SINGLE 17. 000 EACH
51 615-06490 R GHT OF WAY MARKER 14. 000 EACH
52 615- 06505 MONUMENT, B 7.000 EACH
53 616-02320 GEOTEXTI LES 500. 000 n2
54 616- 05688 Rl PRAP, CLASS 1 250. 000 My
55 616- 06405 RI PRAP, REVETMENT 125. 000 My
56 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
57 621-06560 MJULCHED SEEDI NG U 3, 900. 000 ng
58 621-06570 TOP SO L 865. 000 n8
59 621-06575 SODDI NG NURSERY 8, 620. 000 ng
60 703-06029 REI NFORCI NG BARS, EPOXY COATED 235. 000 kg
61 704-51001 CONCRETE, A, | N SUPERSTRUCTURE 5. 900 n8
62 706-91664 PI PE RAI LI NG 39. 000 m
63 709-51821 SURFACE SEAL LUWP LuUwP
64 714-07640 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6100 nm X 2100 mm 29. 000 m
65 715-02876 GRANULAR BACKFI LL 1, 625. 000 m
66 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 3,277.900 m
67 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 1, 105. 000 m
68 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 208. 500 m
69 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 388. 500 m
70 715-05154 PI PE, TYPE 2, CIRCULAR 600 mm 738. 500 m
71 715-05156 PIPE, TYPE 2, CRCULAR 750 mm 41. 000 m
72 715-46000 PI PE END SECTI ON, 300 mm 7.000 EACH
73 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
74 715-46020 PI PE END SECTI ON, 600 nm 2.000 EACH
75 715-46030 PI PE END SECTI ON, 750 mm 1. 000 EACH
76 715-95885 GATE AND VALVE BOX, 150 nm 3. 000 EACH
77 715-98265 WATER MAIN, DUCTILE I RON, 100 mm 15. 000 m
78 716-98960 CASI NG STEEL 22.000 m
79 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 277. 900 m
80 718-52610 AGGREGATE FCOR UNDERDRAI NS 757. 300 n8
81 718-99153 GEOTEXTI LES FOR UNDERDRAI N 10, 373. 800 n
82 720-01091 MANHCLE, C10, MODI FI ED 5. 000 EACH
83 720-04574 MANHCLE, J-5 2.000 EACH
84 720-04682 I NLET 2.000 EACH
85 720-44000 CASTI NG ADJUST TO GRADE 39. 000 EACH
86 720-45030 I NLET, E7 1. 000 EACH
87 720-45055 I NLET, MLO 28. 000 EACH
88 720-45105 I NLET, A2, MODIFl ED 1. 000 EACH
89 720-45145 I NLET, J10, MODI Fl ED 30. 000 EACH
90 720-45155 I NLET, MLO, MODI FI ED 8. 000 EACH
91 720-45410 MANHOLE, C4 26. 000 EACH
92 720-45510 MANHCLE, C4, MODI FI ED 2.000 EACH
93 720-45605 STRUCTURE, NANHOLE, RECONSTRUCT 5. 000 m

94 720-93409 I NLET, B15, MODI Fl ED 10. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 1283 CONTRACT ID : R -26281-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 WATER MAI N RELOCATI ON

95 720-93411 I NLET, C15, MODI FI ED 1. 000 EACH
96 720-95422 MANHOLE, J4 3. 000 EACH
97 720-96032 I NLET, A4, MODI Fl ED 6. 000 EACH
98 720-96851 I'NLET, J13 2.000 EACH
99 720-97865 MANHOLE, C2, MODI FI ED 1. 000 EACH
100 720-98555 INLET, C15 6. 000 EACH
101 732-02745 GATE VALVE AND BOX, 200 mm 1. 000 EACH
102 732-03063 TAPPI NG SLEEVE 2.000 EACH
103 732-03063 TAPPI NG SLEEVE 2. 000 EACH
104 732-03063 TAPPI NG SLEEVE 2.000 EACH
105 732-04166 TAPPI NG SLEEVE AND VALVE ASSEMBLY, 150 nm 4. 000 EACH
106 732-04836 GATE VALVE 21. 000 EACH
107 732- 04965 WATER SERVI CE LI NE 148. 000 m
108 732- 04965 WATER SERVI CE LI NE 10. 000 m
109 732- 04965 WATER SERVI CE LI NE 162. 000 m
110 732- 04965 WATER SERVI CE LI NE 225. 000 m
111 732-04987 CONNECTI ON 2. 000 EACH
112 732-04987 CONNECTI ON 23. 000 EACH
113 732-04987 CONNECTI ON 4. 000 EACH
114 732-04987 CONNECTI ON 10. 000 EACH
115 732-04987 CONNECTI ON 1. 000 EACH
116 732-04987 CONNECTI ON 2.000 EACH
117 732-04987 CONNECTI ON 1. 000 EACH
118 732-04996 cur 3. 000 EACH
119 732-05560 SERVI CE LI NE 8. 000 m
120 732- 05560 SERVI CE LI NE 32. 000 m
121 732-06839 TAP 23. 000 EACH
122 732-06839 TAP 4.000 EACH
123 732-06839 TAP 11. 000 EACH
124 732-91738 WATER MAIN, DUCTILE I RON, 150 mm 50. 000 m
125 732-91739 WATER MAIN, DUCTILE I RON, 200 nmm 35. 000 m
126 732-91742 FI RE HYDRANT 13. 000 EACH
127 732-96670 WATER MAIN, DUCTILE I RON, 300 mm 1, 650. 000 m
128 732-97009 FI RE HYDRANT ASSEMBLY, REMOVE 9. 000 EACH
129 801-02617 TEMPORARY POLE, WOOD, W TH DOM GQUYS AND ANCHCORS 8. 000 EACH
130 801-03290 CONSTRUCTION SIGN, C 3. 000 EACH
131 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 7.000 EACH
132 801- 06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 7, 400. 000 m
133 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 12, 035. 000 m
134 801-06216 TEMPORARY TRANSVERSE PAVEMENT NMARKI NG 600 mm 21. 000 m
135 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 600 mm 90. 000 m
136 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28. 000 EACH
137 801-06640 CONSTRUCTION SIGN, A 50. 000 EACH
138 801-06645 CONSTRUCTION SIGN, B 13. 000 EACH
139 801-06710 FLASH NG ARROW SI GN 240. 000 DAY
140 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUMP

141 801-07119 BARRI CADE, I11-B 151. 200 m



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 1283 CONTRACT ID : R -26281-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 WATER MAI N RELOCATI ON

142 801-53072 TEMPORARY TRAFFI C S| GNAL LuUwP LUWP
143 801-94295 S| GNAL HEAD, RELQGCATE 72.000 EACH
144 802- 05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 25. 000 m
145 802- 05702 SI GN PGST, SQUARE, 2, REINFOCRCED ANCHOR BASE 200. 000 m
146 802-07057 SIGN, PANEL, W TH LEGEND 3. 600 n
147 802-07151 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, VI | 4. 000 EACH
148 802- 76025 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND, 2.03 mm 24.000 n
149 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 23. 000 n2
150 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 3. 000 n
151 802-76095 STRUCTURAL STEEL, BREAKAWAY 234. 000 kg
152 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 8. 000 EACH
153 805-01842 HANDHOLE, S| GNAL 16. 000 EACH
154 805-01879 SI GNAL SERVI CE, | NSTALL 2. 000 EACH
155 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 200. 000 m
156 805- 06592 CONDUI T, STEEL, GALVAN ZED, 50nm 807. 000 m
157 805-06741 FLASH NG BEACON W TH WARNI NG SI GN 1. 000 EACH
158 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
159 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
160 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER GREEN 16. 000 EACH
161 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 2.000 EACH
162 805-78355 PEDESTRI AN SI GNAL HEAD, 305 mm 16. 000 EACH
163 805-78370 PEDESTRI AN PUSH BUTTON 16. 000 EACH
164 805-78415 SPAN, CATENARY, AND TETHER 8. 000 EACH
165 805-78420 DI SCONNECT HANGER 8. 000 EACH
166 805- 78467 SI GNAL CABLE, 3C 8GA 12. 000 m
167 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 1,477.000 m
168 805-78480 SI GNAL CABLE, 3C 14GA 414. 000 m
169 805-78485 SI GNAL CABLE, 5C 14GA. 600. 000 m
170 805-78490 SI GNAL CABLE, 7C 14GA 445. 000 m
171 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2, 050. 000 m
172 805-78785 SI GNAL DETECTCR HOUSI NG 15. 000 EACH
173 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 552. 000 m
174 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2.000 EACH
175 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 8. 000 EACH
176 807-05074 DI SCONNECT 12. 000 EACH
177 808-03114 PAVEMENT MESSACE MARKI NGS, THERMOPLASTIC, (XING 2.4 m 4. 000 EACH
178 808-06609 PAVEMENT MESSAGE MARKI NG 4. 000 EACH
179 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 1, 000. 000 m
180 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm 1, 000. 000 m
181 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 115. 000 m
182 808-06716 LI NE, REMOVE 5, 600. 000 m
183 808-74815 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 300 mm 445. 000 m
184 808- 75054 LI NE, PREFCRVED PLASTIC, SQLID, YELLOWN 100 nm 100. 000 m
185 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 75. 000 m
186 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 5, 200. 000 m
187 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 151. 000 m
188 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 380. 000 m



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 1283 CONTRACT ID : R -26281-A

LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 WATER MAI N RELOCATI ON

189 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 16. 000 EACH
190 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH
191 808-75350 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, WORD ( SCHOOL) 4. 000 EACH
192 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 300. 000 EACH
193 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 200mm 64. 000 m

194 808-96016 LI NE, THERMOPLASTIC, SOLID, YELLOWN 300 nm 32. 000 m



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 129 CONTRACT ID : R -26735-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 17. 000 MOS

3 108-01614 PARTNERI NG OVERHEAD LUMP LUWP

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP

5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP

6 202-02240 PAVEMENT, REMOVE 13, 755. 000 n2

7 202-04089 SI GN, SHEET, REMOVE 28. 000 EACH

8 202-60820 SURFACE M LLI NG ASPHALT 580. 000 n2

9 202-98695 WELL, REMOVE LUWP LUWP
10 203-02000 EXCAVATI ON, COWON 38, 036. 000 ng
11 205-03371 SEDI MENT REMOVE 30. 000 ng
12 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 132. 840 My
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
14 205-06936 TEMPORARY SEDI MENT TRAP 456. 000 My
15 205-06937 TEMPORARY SI LT FENCE 340. 000 m
16 207-07498 SUBGRADE TREATMENT, TYPE A 24,181. 000 n2
17 207-07503 SUBGRADE TREATMENT, TYPE E 3, 150. 000 ng
18 211-02050 B BCRROW 233. 000 n8
19 211-07454 STRUCTURE BACKFI LL 546. 000 n8
20 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 5, 602. 000 My
21 303-07449 COWPACTED AGGREGATE, NO. 73 196. 000 My
22 304-07493 W DENI NG WTH HVA, TYPE B 50. 000 My
23 401- 05467 M LLED HVA CORRUGATI ONS 3, 230. 000 m
24 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
25 401-07321 QT QA-HVA, 2, 64, SURFACE, 9.5 nm 1, 357. 000 My
26 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 2, 208. 000 My
27 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 mm 5, 015. 000 My
28 401-07428 QU QA-HVA, 3, 70, BASE, 19.0 mm 2, 368. 000 My
29 402-07432 HVA SURFACE, TYPE A 370. 000 My
30 402-07433 HVA SURFACE, TYPE B 19. 000 My
31 402-07435 HVA | NTERVEDI ATE, TYPE A 413. 000 My
32 402-07438 HVA | NTERVEDI ATE, TYPE B 37.000 My
33 402-07440 HVA BASE, TYPE A 1, 376. 000 My
34 402-07441 HVA BASE, TYPE B 2,892. 000 My
35 402-07451 HVA, TYPE B, WEDGE AND LEVEL 10. 000 My
36 404-05511 SEAL CQAT, 2 307. 000 n
37 405-05517 ASPHALT FOR PRI ME COAT 22.500 My
38 406-05520 ASPHALT FOR TACK COAT 20. 000 My
39 601-02636 GUARDRAI L, W BEAM NESTED 15. 240 m
40 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
41 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 106. 680 m
42 610-07486 HVA FOR APPRCACHES, TYPE A 1, 496. 000 My
43 611-06497 MAI LBOX ASSEMBLY, SINGLE 11. 000 EACH
44 611- 06498 MAI LBOX ASSEMBLY, DOUBLE 14. 000 EACH
45 615- 06490 RI GHT OF WAY MARKER 73. 000 EACH
46 615- 06505 MONUMENT, B 25. 000 EACH

47 615-06510 MONUMENT, C 5. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 129 CONTRACT ID : R -26735-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT

48 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
49 616- 02320 GEOTEXTI LES 403. 000 n2
50 616-06405 Rl PRAP, REVETMENT 231. 000 My
51 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 4.000 EACH
52 621- 06545 FERTI LI ZER 3.100 My
53 621-06548 SEED M XTURE, CV 32. 300 kg
54 621- 06553 SEED M XTURE, R 650. 000 kg
55 621-06565 MULCHI NG VATERI AL 15. 400 My
56 621-06567 WATER 270. 000 kL
57 621-06570 TCP SO L 1, 446. 000 ng
58 621-06575 SODDI NG NURSERY 15, 075. 200 ng
59 622-52436 SIGN, DO NOT MOW OR SPRAY 7.000 EACH
60 622-91786 SEEDLI NG 390. 000 EACH
61 714-07892 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 26. 000 m
62 714-99346 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 900 mm x 600 nm 29. 000 m
63 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 3, 699. 000 m
64 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 150. 000 m
65 715-05051 PI PE, TYPE 4, C RCULAR 250 mm 50. 000 m
66 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 260. 500 m
67 715-05126 PIPE, TYPE 1, C RCULAR 825 mm 49. 000 m
68 715-05128 PIPE, TYPE 1, CRCULAR 1200 nm 34. 500 m
69 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 55. 300 m
70 715-05151 PI PE, TYPE 2, CRCULAR 375 mm 346. 200 m
71 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 153. 500 m
72 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 38. 000 m
73 715-05174 PIPE, TYPE 3, G RCULAR 675 mm 36. 000 m
74 715-05175 PIPE, TYPE 3, C RCULAR 750 nm 21.500 m
75 715-05177 PIPE, TYPE 3, C RCULAR, 900 mm 13. 000 m
76 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 50. 000 m
77 715-05237 PIPE, TYPE 1, DEFORVED, M N. AREA 0.59 n® 15. 000 m
78 715-46005 PI PE END SECTION, 375 nmm 17. 000 EACH
79 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
80 715-46025 PI PE END SECTI ON, 675 mm 2.000 EACH
81 715-46030 PI PE END SECTI ON, 750 mm 2.000 EACH
82 715-46035 PI PE END SECTI ON, 825 mm 8. 000 EACH
83 715-46040 PI PE END SECTI ON, 900 mm 2.000 EACH
84 715-46095 PIPE END SECTION, MN. AREA .60 n? 2.000 EACH
85 718-06528 QUTLET PROTECTOR, 1 10. 000 EACH
86 718-06529 QUTLET PROTECTCOR, 2 5. 000 EACH
87 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
88 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
89 718-52610 AGGREGATE FOR UNDERDRAI NS 792. 000 n8
90 720-45030 I NLET, E7 1. 000 EACH
91 720-45035 I NLET, F7 1. 000 EACH
92 720-45270 PI PE CATCH BASIN, 450 mm 6. 000 EACH
93 720-45410 MANHOLE, C4 2.000 EACH
94 730-97691 GRATED BOX END SECTIQN, I, 3:1, 900 mm 2. 000 EACH
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CALL CRDER : 129 CONTRACT I D R -26735-A
LETTI NG DATE : 10/21/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT
95 801-04308 ROAD CLOSURE S| GN ASSEMBLY 15. 000 EACH
96 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28. 000 EACH
97 801-06640 CONSTRUCTI ON SI GN, A 42.000 EACH
98 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
99 801-07118 BARRI CADE, II1-A 672. 000 m
100 802-04893 REFERENCE POST 2.000 EACH
101 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 123. 800 m
102 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 4.180 n2
103 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 13. 370 n
104 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 1.470 n
105 804-06725 DELI NEATOR W TH POCST, D1, 75 mm 21. 000 EACH
106 804-76420 MARKER TYPE 3, (W9 L) WTH PCST 2. 000 EACH
107 804-76425 MARKER TYPE 3, (W9 R) W TH PCST 2. 000 EACH
108 808-06701 LI NE, THERMOPLASTIC, BRCKEN, WH TE, 100mm 85. 000 m
109 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 100nm 4, 980. 000 m
110 808-06716 LI NE, REMOVE 216. 000 m
111 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 4, 460. 000 m
112 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WH TE, 58. 000 m
113 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, WH TE, 18. 000 m
114 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 103. 000 m
115 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SQOLID, YELLOW 115. 000 m
116 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 56. 000 m
117 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2. 000 EACH
118 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 2.000 EACH
119 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 151. 000 EACH
120 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 200 mm 216. 000 m



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 141 CONTRACT ID : R -26968-A
LETTI NG DATE : 10/21/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 15. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-01261 TESTI NG FOR ASBESTCS 1. 000 EACH

6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP

7 202-03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 125. 000 n

8 202-05545 REGULATED MATERIALS, DI SPCSE, C 100. 000 n8

9 202-05550 REGULATED MATERI ALS, REMOVE, C 100. 000 nB8
10 202-05555 REGULATED MATERI ALS, TRANSPCRT, C 100. 000 n8
11 202-60820 SURFACE M LLI NG ASPHALT 253.700 n
12 203-02000 EXCAVATI ON, COVMON 5, 216. 000 ng
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 9. 000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 39. 000 EACH
15 205-06937 TEMPORARY SI LT FENCE 20. 000 m
16 207-07499 SUBGRADE TREATMENT, TYPE B 13, 071. 800 n2
17 210-07822 TEMPORARY 42. 400 kg
18 210-07824 LATERAL 7.000 EACH
19 210-07827 TEXTURED 176. 500 ng
20 210-07827 TEXTURED 1, 570. 000 n
21 211-07454 STRUCTURE BACKFI LL 3, 140. 000 n8
22 213-52830 FLOMBLE MORTAR 100. 000 n8
23 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 205. 800 My
24 304-07491 HVA PATCH NG TYPE C 183. 500 My
25 305-07463 PCC BASE PATCHI NG 200 nm 110. 400 ng
26 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
27 401-07327 QT QA-HWA, 2, 70, SURFACE, 9.5 m 967. 700 My
28 401-07397 QU QA-HVA, 2, 70, | NTERMEDI ATE, 19.0 mm 1,612. 800 My
29 401-07423 QT QA-HWA, 2, 64, BASE, 19.0 mm 4, 408. 000 My
30 401-07429 QU QA-HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 2,095. 000 My
31 402-05487 HVA | NTERMVEDI ATE 19. 0 nm SHOULDER 159. 600 My
32 402-05490 HVA SURFACE 9.5 nm SHOULDER 114. 000 My
33 405-05517 ASPHALT FOR PRI ME COAT 3. 100 My
34 406- 05520 ASPHALT FOR TACK COAT 12. 800 My
35 604-06069 CURB RAMP, CONCRETE 400. 100 n2
36 604-07823 STAVPED CONCRETE S| DEWALK 143. 400 n
37 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 697. 600 ng
38 605-06120 CURB, CONCRETE 520. 500 m
39 605-06155 CURB AND GUTTER, CONCRETE, MZD FI ED 1, 634. 800 m
40 605-94465 CENTER CURB, CONCRETE 16. 400 ng
41 610- 05527 HVA FOR APPROACHES 739. 200 My
42 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 397. 400 n
43 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 mm 1, 194. 000 ng
44 615- 06505 MONUMENT, B 8. 000 EACH
45 615- 06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
46 616- 06406 Rl PRAP, REVETMENT 7. 200 n
47 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 141 CONTRACT ID : R -26968-A
LETTI NG DATE : 10/21/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 621- 06545 FERTI LI ZER 00. 506 My
49 621- 06554 SEED M XTURE, U 92.700 kg
50 621-06565 MULCH NG MATERI AL 2.530 My
51 621-06567 WATER 96. 000 kL
52 621-06570 TOP SO L 530. 400 n8
53 621-06575 SODDI NG NURSERY 5, 303. 500 ng
54 715-04612 PI PE 18. 000 m
55 715-04855 PI PE END SECTI QN, 1050 mm 1. 000 EACH
56 715-05024 PIPE, TYPE 2, C RCULAR 900 nm 265. 500 m
57 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 1, 362. 000 m
58 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 mm 8. 800 m
59 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 35. 000 m
60 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 471. 500 m
61 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 88. 000 m
62 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 57. 000 m
63 715-05154 PIPE, TYPE 2, C RCULAR 600 mm 34. 000 m
64 715-05156 PIPE, TYPE 2, C RCULAR 750 nm 133. 500 m
65 715-05159 PIPE, TYPE 2, G RCULAR 1050 nm 1, 017. 500 m
66 715-05168 PIPE, TYPE 3, C RCULAR 300 nm 30. 000 m
67 715-05408 PI PE, SAN TARY SEWER, 200 mm 140. 000 m
68 715-46000 Pl PE END SECTI ON, 300 nmm 6. 000 EACH
69 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
70 718-06528 QUTLET PROTECTOR, 1 3. 000 EACH
71 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
72 718-94889 AGGREGATE FCR UNDERDRAINS, 8 307. 700 ng
73 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 294. 600 ng
74 720-04682 I NLET 2.000 EACH
75 720-04682 I NLET 3. 000 EACH
76 720-44000 CASTI NG ADJUST TO GRADE 17. 000 EACH
77 720-44055 CASTI NG 10, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
78 720-45045 I'NLET, J10 18. 000 EACH
79 720-45055 I NLET, MLO 10. 000 EACH
80 720-45145 I NLET, J10, MODI FI ED 1. 000 EACH
81 720-45155 I NLET, MLO, MODI FI ED 1. 000 EACH
82 720-45375 PI PE CATCH BASIN, 600 nm MOD FI ED 9. 000 EACH
83 720-45400 MANHCOLE, A4 11. 000 EACH
84 720-45405 MANHOLE, B4 1. 000 EACH
85 720-45415 MANHOLE, D4 12. 000 EACH
86 720-90352 MANHOLE, D8 2.000 EACH
87 720-92025 MANHOLE, D2 9. 000 EACH
88 720-92492 MANHCLE, B 1. 000 EACH
89 720-93486 I NLET, B5, MODIFI ED 2.000 EACH
90 720-98174 I NLET, B15 1. 000 EACH
91 720-98959 MANHCOLE, A 1. 000 EACH
92 732-07826 BUFFALO BOX AND METER 7.000 EACH
93 732-94780 WATER SERVI CE CONNECTI ON 26. 000 EACH
94 732-96629 WATER LINE, 25 mm 78. 000 m
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CALL CRDER : 141 CONTRACT ID : R -26968-A
LETTI NG DATE : 10/21/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

95 801-01349 TEMPORARY STOP LINE, 600 mm 7. 600 m

96 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 2,278.500 m

97 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 627. 500 m

98 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 55. 400 m

99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8. 000 EACH
100 801-06640 CONSTRUCTION SIGN, A 44. 000 EACH
101 801-06645 CONSTRUCTION SIGN, B 9. 000 EACH
102 801-06710 FLASH NG ARROW SI GN 45. 000 DAY
103 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
104 801-07119 BARRI CADE, I11-B 122. 400 m
105 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 200. 800 m
106 802-76020 SI GN, SHEET, ENCLOSED LENS W TH LEGEND 2. 03 nmm TH CKNESS 8. 060 ng
107 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 43. 730 n
108 802-93494 PCST, ROUND, GALVAN ZED 26. 400 m
109 802-97812 STREET NAME | DENTI FI CATI ON SI GN 20. 000 EACH
110 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
111 805-01828 TRAFFI C SI GNAL HEAD, REALI GN 12. 000 EACH
112 805-01842 HANDHOLE, SI GNAL 4.000 EACH
113 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LuUwP LuwP
114 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450mm 8. 000 EACH
115 805-03979 EMERGENCY VEHI CLE LI GHT DETECTOR, TWD CHANNEL, TWO 4. 000 EACH
116 805-03980 EMERGENCY VEHI CLE CONFI RVATI ON LI GHT KI'T 4. 000 EACH
117 805-03983 PHASE SELECTORS 1. 000 EACH
118 805-03987 EM TTER WTH SW TCH AND RANGE CONTRCOL 4. 000 EACH
119 805-04782 VI DEO VEHI CLE DETECTCOR SYSTEM 1. 000 EACH
120 805- 04982 CABLE 262. 000 m
121 805-06362 SI GNAL AND LI GHTI NG COVBI NATI ON POLE 1. 000 EACH
122 805-06362 S| GNAL AND LI GHTI NG COVBI NATI ON PCLE 2.000 EACH
123 805-06362 SI GNAL AND LI GHTI NG COVBI NATI ON POLE 1. 000 EACH
124 805- 06592 CONDUI T, STEEL, GALVAN ZED, 50nm 255. 200 m
125 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
126 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 3. 000 EACH
127 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, AMBER, GREEN, 6. 000 EACH
128 805-78370 PEDESTRI AN PUSH BUTTON 8. 000 EACH
129 805-78445 SI GNAL SERVI CE 1. 000 EACH
130 805-78467 SI GNAL CABLE, 3C 8GA 22.000 m
131 805-78480 SI GNAL CABLE, 3C 14GA 486. 000 m
132 805-78485 SI GNAL CABLE, 5C 14GA. 213. 000 m
133 805-78490 SI GNAL CABLE, 7C 14GA. 361. 000 m
134 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
135 805-86838 WRE, NO 4 COPPER IN CONDUT, 1C 457. 200 m
136 805-86889 PCOLE CIRCUI T CABLE, 1C NO 10 STRANDED COPPER 73. 200 m
137 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 10. 000 EACH
138 805-86935 I NSULATI NG LI NK, WATERPROOFED 8. 000 EACH
139 807-02191 HANDHOLE, LI GHTI NG 1. 000 EACH
140 807-03950 LUM NAI RE, CRNAMENTAL 8. 000 EACH
141 807-04671 QUTLET BOX, ELECTRI CAL, WEATHERPROOF 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 20
CALL CRDER : 141 CONTRACT ID : R -26968-A
LETTI NG DATE : 10/21/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

142 807- 86805 SERVI CE PO NT, | 1. 000 EACH
143 807-86910 CONNECTOR KI'T, UNFUSED 4.000 EACH
144 807-86915 CONNECTCR KI T, FUSED 4.000 EACH
145 807-86920 MULTI PLE COWPRESSI ON FI TTI NG NOT WATERPROCFED 6. 000 EACH
146 807-86925 MULTI PLE COWPRESSI ON FI TTING WATERPROCOFED 4. 000 EACH
147 807- 86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 4. 000 EACH
148 808-03178 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTI C, LANE ARRONS 30. 000 EACH
149 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTIC, WORD (ONLY) 23. 000 EACH
150 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 558. 000 m
151 808-06716 LI NE, REMOVE 3, 682. 900 m
152 808- 75067 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, STCP LINE, 600 nm 44.000 m
153 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 192. 000 m
154 808- 75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 1, 725. 000 m
155 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 200mm 1, 034. 500 m
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CALL CRDER : 147 CONTRACT ID : R -27003-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GUARDRAI L, REMOVE 132. 870 m

6 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

7 202-60820 SURFACE M LLI NG ASPHALT 202. 000 n

8 203-02000 EXCAVATI ON, COVMON 2,039. 000 n8

9 203-02070 BORROW 871. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 34. 800 My
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 32. 000 m
12 205-06937 TEMPORARY SI LT FENCE 190. 000 m
13 207-07500 SUBGRADE TREATMENT, TYPE C 582. 000 n
14 211-07454 STRUCTURE BACKFI LL 614. 300 n8
15 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 1, 408. 200 My
16 402-07432 HVA SURFACE, TYPE A 134. 700 My
17 402-07433 HVA SURFACE, TYPE B 241. 000 My
18 402-07438 HVA | NTERVEDI ATE, TYPE B 723.100 My
19 402-07440 HVA BASE, TYPE A 404. 000 My
20 402-07441 HVA BASE, TYPE B 109. 500 My
21 402-07453 HVA FOR TEMPORARY PAVEMENT 79. 200 My
22 405-05517 ASPHALT FOR PRI ME COAT 4. 600 My
23 406- 05520 ASPHALT FOR TACK COAT 1. 900 My
24 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
25 601-02636 GUARDRAI L, W BEAM NESTED 60. 960 m
26 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 4. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 154. 305 m
29 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 96. 000 m
30 602-06646 TEMPCRARY CONCRETE BARRI ER 265. 000 m
31 610-07486 HVA FCR APPROACHES, TYPE A 16. 900 My
32 611-06497 MAI LBOX ASSEMBLY, SI NGLE 2.000 EACH
33 615-06490 RI GHT OF WAY MARKER 10. 000 EACH
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02320 GEOTEXTI LES 395. 600 n2
36 616-05688 RI PRAP, CLASS 1 281. 000 My
37 616-06405 RI PRAP, REVETMENT 176. 400 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
39 621-01597 ERCSI ON CONTRQL, MAT 46. 000 n2
40 621-01660 MJULCHED SEEDI NG LEGUVE, 2 3, 840. 000 ng
41 621- 06545 FERTI LI ZER 00. 100 My
42 621-06548 SEED M XTURE, CV 4.200 kg
43 621-06553 SEED M XTURE, R 72.300 kg
44 621- 06565 MULCH NG MATERI AL 1.700 My
45 621-06567 WATER 16. 900 kL
46 621-06574 SODDI NG 932. 600 n
47 621-52448 SI GN, DO NOT SPRAY 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 147 CONTRACT ID : R -27003-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 622-98200 SI GN, DO NOT DI STURB 4.000 EACH
49 714-06660 W NGMLL 50. 500 n2
50 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 30. 000 m
51 715-05049 PIPE, TYPE 4, C RCULAR 200 mm 30. 000 m
52 715-05051 PI PE, TYPE 4, C RCULAR 250 mm 30. 000 m
53 715-05173 PIPE, TYPE 3, C RCULAR 600 mm 18. 000 m
54 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
55 723-07659 STRUCTURE, PRECAST THREE- S| DED, 4870 nm X 3050 nm 20. 800 m
56 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 606. 600 m
57 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NMAI NTAI N LUWP LUWP
58 801-06640 CONSTRUCTI ON SI GN, A 18. 000 EACH
59 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
61 801-07119 BARRI CADE, 111-B 14. 400 m
62 801-97643 TEMPORARY BUZZ STRI PS 259. 000 m
63 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 9. 800 m
64 802-99045 SI GN REMOUNTI NG 2. 000 EACH
65 804-06725 DELI NEATOR W TH PCST, D1, 75 nm 9. 000 EACH
66 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100nm 780. 000 m
67 808-06716 LI NE, REMOVE 1, 157. 600 m
68 808-75240 LI NE, THERMCOPLASTI C, BROKEN, YELLOW 100mm 98. 000 m
69 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 235. 000 m

70 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 17. 000 EACH
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CALL CRDER : 1583 CONTRACT ID : R -27005-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 5. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 826. 000 n

6 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

7 202-60820 SURFACE M LLI NG ASPHALT 164. 000 n

8 203-02000 EXCAVATI ON, COVMON 2,719. 000 n8

9 203-02010 EXCAVATI ON, ROCK 200. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 91. 200 My
11 205-06937 TEMPORARY S| LT FENCE 281. 000 m
12 207-07502 SUBGRADE TREATMENT, TYPE D 1, 502. 000 ng
13 211-07454 STRUCTURE BACKFI LL 307. 500 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 699. 200 My
15 402-07432 HVA SURFACE, TYPE A 179. 200 My
16 402-07435 HVA | NTERVEDI ATE, TYPE A 413. 700 My
17 402-07440 HVA BASE, TYPE A 586. 100 My
18 404-05511 SEAL CQAT, 2 643. 000 n
19 405-05518 ASPHALT FOR PRI ME COAT 643. 000 ng
20 406-05521 ASPHALT FOR TACK COAT 5, 036. 000 ng
21 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
22 601-02636 GUARDRAI L, W BEAM NESTED 61. 000 m
23 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 211.500 m
25 615-06490 R GHT OF WAY MARKER 15. 000 EACH
26 615-06505 MONUMENT, B 4.000 EACH
27 616-02320 GECTEXTI LES 627. 000 ng
28 616-05688 Rl PRAP, CLASS 1 49. 700 My
29 616-06405 RI PRAP, REVETMENT 462. 800 My
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
31 621-01371 SEED M XTURE, LEGUME, 2 19. 400 kg
32 621-01597 ERCSI ON CONTRQL, MAT 21. 000 n
33 621-06545 FERTI LI ZER 00. 100 My
34 621-06548 SEED M XTURE, CV 4.200 kg
35 621-06553 SEED M XTURE, R 53. 300 kg
36 621-06565 MULCH NG MATERI AL 1. 300 My
37 621-06567 WATER 6. 600 kL
38 621-06574 SODDI NG 366. 700 n
39 621-52448 SI GN, DO NOT SPRAY 4.000 EACH
40 622-98200 SI G\, DO NOT DI STURB 4.000 EACH
41 714-03437 W NGMLL, PRECAST, REINFCRCED CONCRETE 17. 800 n2
42 715-05019 PIPE, TYPE 1, C RCULAR, 900 mm 20. 000 m
43 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 30. 000 m
44 715- 05049 PI PE, TYPE 4, C RCULAR, 200 mm 30. 000 m
45 715-05051 PIPE, TYPE 4, C RCULAR 250 mm 30. 000 m
46 715-05125 PIPE, TYPE 1, G RCULAR 750 mm 21. 000 m

47 715-46030 PI PE END SECTI ON, 750 mm 2.000 EACH
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CALL CRDER : 1583 CONTRACT ID : R -27005-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 715-46040 PI PE END SECTI ON, 900 mm 2.000 EACH
49 723-06971 STRUCTURE, PRECAST THREE- Sl DED, 4800 nm X 2100 nm 15.100 m
50 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21. 000 EACH
52 801- 06640 CONSTRUCTI ON SI GN, A 20. 000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
54 801-07118 BARRI CADE, I11-A 96. 000 m
55 801-07119 BARRI CADE, 111-B 36. 000 m
56 802-76055 SIGN PCST, A 8. 600 m
57 802-96915 SI GN, RELCCATE LUWP LUWP
58 804-06725 DELI NEATOR W TH PCST, D1, 75 nm 9. 000 EACH
59 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 640. 000 m
60 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 640. 000 m
61 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 14. 000 EACH

62 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 14.000 EACH



SCHEDULE OF PAY | TEMS PAGE 25
CALL CRDER : 165 CONTRACT ID : R -27130-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 GUARDRAI L ATTENUATORS, NEW CR MODERNI ZED

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
2 202-02240 PAVEMENT, REMOVE 27.000 SYS
3 202-93741 GUARD RAIL END TREATMENT, REMOVE 1. 000 EACH
4 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 15. 000 LFT
5 202-95027 | MPACT ATTENUATOR, REMOVE 17. 000 EACH
6 601-06228 | MPACT ATTENUATOR, CR, W, TL-3 10. 000 EACH
7 601-06246 | MPACT ATTENUATOR, R2, WL, TL-3 4.000 EACH
8 601-06284 | MPACT ATTENUATOR, RESET, CR W, TL-2 1. 000 EACH
9 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
10 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 100. 000 LFT
11 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
12 602-91266 MEDI AN BARRI ER, CONCRETE, MZDI FI ED 142. 000 LFT
13 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
14 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

15 805-96014 SAW CUT, FULL DEPTH 288. 000 LFT
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CALL CRDER : 171 CONTRACT ID : R -27281-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
2 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
3 621-06559 MJULCHED SEEDI NG R 1, 000. 000 SYS
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CALL CRDER : 189 CONTRACT ID : RS-27020-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD COFFICE, A 16. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 85. 000 LFT
5 202-02278 CURB, CONCRETE, REMOVE 1, 520. 000 LFT
6 202-60820 SURFACE M LLING ASPHALT 22,900. 000 SYS
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 10. 000 EACH
8 202-94954 BARRI ER WALL, CONCRETE, REMOVE 40. 000 LFT
9 203-02000 EXCAVATI ON, COWON 6, 305. 000 Cys
10 203-02376 EXCAVATI ON, COWDN, FOR DI TCH GRADI NG LUWP LUWP
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 50. 000 LFT
12 211-07454 STRUCTURE BACKFI LL 128. 000 CYs
13 213-52830 FLOMBLE MORTAR 150. 000 CYs
14 213-52831 DRI LLED HOLE FOR FLOMABLE MORTAR 30. 000 EACH
15 303-01180 COVPACTED AGCREGATE, NO 583 6, 260. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO 73 2,110. 000 TON
17 304-07490 HVA PATCHI NG TYPE B 300. 000 TON
18 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
19 401-07327 QT QA-HWA, 2, 70, SURFACE, 9.5 mm 12, 820. 000 TON
20 401-07378 QU QA-HVA, 2, 70, | NTERMEDI ATE, 12.5 mm 15, 220. 000 TON
21 401-07412 QT QA-HWA, 2, 70, BASE, 25.0 mm 4, 270.000 TON
22 402-07451 HVA, TYPE B, WEDGE AND LEVEL 800. 000 TON
23 405-05517 ASPHALT FOR PRI ME COAT 28. 000 TON
24 406- 05520 ASPHALT FOR TACK COAT 94. 000 TON
25 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 2.000 EACH
26 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 6. 000 EACH
27 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 IN. SPACI NG 25. 000 LFT
28 601-92948 GUARDRAI L, ADJUST HEI GHT 1, 538. 000 LFT
29 601-94689 GUARDRAI L END TREATMENT, OS 8. 000 EACH
30 601-95300 CONNECTOR, A S 4.000 EACH
31 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 625. 000 LFT
32 604-06069 CURB RAMP, CONCRETE 8. 000 SYS
33 604-06070 S| DEWALK, CONCRETE 105. 000 SYS
34 605-06120 CURB, CONCRETE 280. 000 LFT
35 610-07487 HVA FOR APPROACHES, TYPE B 1, 724. 000 TON
36 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
37 616-02320 GEOTEXTI LES 145. 000 SYS
38 616-06405 Rl PRAP, REVETMENT 118. 000 TON
39 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
40 621-06559 MJULCHED SEEDI NG R 100. 000 SYS
41 621-06567 WATER 1. 260 MG
42  621- 06575 SCDDI NG NURSERY 300. 000 SYS
43 711-91996 REPAI R EXI STI NG STRUCTURE LUWP LUWP
44 715-05121 PIPE, TYPE 1, G RCULAR 18 IN. 160. 000 LFT
45 715-05128 PIPE, TYPE 1, CRCULAR 48 IN 40. 000 LFT
46 715-06004 CONCRETE ANCHOR, 48 IN 2. 000 EACH

47 715-46010 PI PE END SECTION, 18 IN 6. 000 EACH
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CALL CRDER : 189 CONTRACT ID : RS-27020-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 715-90588 PIPE, RELAID, 12 IN 12. 000 LFT
49 801- 06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 950. 000 LFT
50 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 950. 000 LFT
51 801-06640 CONSTRUCTION SIGN, A 64. 000 EACH
52 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
53 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 050. 000 LFT
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 87, 700. 000 LFT
55 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 66, 100. 000 LFT
56 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 26. 000 LFT
57 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN 67. 000 LFT
58 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD, RXR 2. 000 EACH
59 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 096. 000 EACH

60 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 096. 000 EACH
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CALL CRDER : 201 CONTRACT ID : RS-27098-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 5. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 168, 185. 000 SYS
5 202-93741 GUARD RAIL END TREATMENT, REMOVE 47.000 EACH
6 303-01180 COVPACTED AGGREGATE, NO 53 500. 000 TON
7 303-07449 COVPACTED AGCREGATE, NO 73 100. 000 TON
8 304-07490 HVA PATCH NG TYPE B 385. 000 TON
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07321 QT QA-HVA, 2, 64, SURFACE, 9.5 mm 13, 045. 000 TON
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 350. 000 TON
12 405-05517 ASPHALT FOR PRI ME COAT 33. 000 TON
13 406- 05520 ASPHALT FOR TACK CQOAT 42. 000 TON
14 601-94689 GUARDRAI L END TREATMENT, OS 47.000 EACH
15 610-07487 HVA FOR APPRCACHES, TYPE B 825. 000 TON
16 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 063. 000 LFT
17 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 063. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 59. 000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 805-02503 CABLE, ROADWAY LOCP, 1C 14GA. 526. 000 LFT
21 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 210. 000 LFT
22 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 26, 586. 000 LFT
23 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 10, 156. 000 LFT
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 81, 250. 000 LFT
25 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN. 64, 617. 000 LFT
26 808-75215 LI NE, THERMOPLASTIC, SOQLID, WH TE, 12 IN 132. 000 LFT
27 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCQLI D, WH TE, CROSSHATCH 220. 000 LFT
28 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN 100. 000 LFT
29 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 300. 000 LFT
30 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 385. 000 EACH

31 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 385. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 207 CONTRACT ID : RS-27099-A
LETTI NG DATE : 10/21/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 298. 000 LFT
5 202-60820 SURFACE M LLING ASPHALT 169, 605. 000 SYS
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 32. 000 EACH
7 303-01180 COVPACTED AGCREGATE, NO 53 320. 000 TON
8 303-07449 COVPACTED AGGREGATE, NO 73 100. 000 TON
9 304-07491 HVA PATCH NG TYPE C 330. 000 TON
10 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
11 401-07328 QU QA-HVA, 3, 70, SURFACE, 9.5 mm 13, 900. 000 TON
12 401-07379 QU QA-HVA, 3, 70, | NTERMEDI ATE, 12.5 mm 18, 534. 000 TON
13 405-05517 ASPHALT FOR PRI ME COAT 34. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 92. 000 TON
15 601-94689 GUARDRAI L END TREATMENT, OS 32. 000 EACH
16 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 298. 000 LFT
17 610-07488 HVA FOR APPROACHES, TYPE C 1, 528. 000 TON
18 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
19 616-02320 GECQTEXTI LES 10. 000 SYS
20 616-06405 RI PRAP, REVETMENT 10. 000 TON
21 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 10, 234. 000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5,117. 000 LFT
23 801-06640 CONSTRUCTI ON SIGN, A 35. 000 EACH
24 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
25 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN. 7,837.000 LFT
26 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 12, 793. 000 LFT
27 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 102, 344. 000 LFT
28 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 79, 630. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 60. 000 LFT
30 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 207. 000 EACH

31 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 280. 000 EACH






